

| S/№ | Contract Name/Description   | Contract Ref. № | Selection Method | Names of all Bidders and Proposed Prices   |                                       |                            | Name of Successful Bidders                    | № of Employees | Asset (Naira)  | Contract Price | Date of Award | Contract Duration | Summary of Scope |
|-----|---|-----------------|------------------|--|---------------------------------------|----------------------------|---|----------------|----------------|----------------|---------------|-------------------|------------------|
|     |   |                 |                  | Names of All Bidders that participated   | All Bid Prices as Read at Bid Opening | All Bid Price as Evaluated |   |                |                |                |               |                   |                  |
| 1.  | RENOVATION OF BAUCHI LOCAL GOVERNMENT COUNCIL SECRETARIAT PHASE I - (LOT X)       |                 | Competitive      | RUKAYYATU GLOBAL ENTERPRISES<br>BARADE CONCRETE BLOCKS INDUSTRY<br>Tafa Muazu Enterprises                                  | 94,334,056.78                         | 94,334,056.78              | RUKAYYATU GLOBAL ENTERPRISES                  | 50             | 179,234,707.88 | 95,393,937.09  |               | 120 days          | Completed        |
| 2.  | RENOVATION OF TORO LOCAL GOVERNMENT COUNCIL SECRETARIAT PHASE I - (LOT II)        |                 | Competitive      | USAMA ALIYU ISMA'IL INTEGRATED SERVICES<br>FEENA INTEGRATED SERVICES<br>RAKMOH BUSINESS ENTERPRISES                        | 117,830,173.30                        | 117,830,173.30             | USAMA ALIYU ISMA'IL INTEGRATED SERVICES       | 78             | 223,877,329.27 | 117,617,602.04 |               | 120 days          | Completed        |
| 3.  | RENOVATION OF ALKALERI LOCAL GOVERNMENT COUNCIL SECRETARIAT PHASE I - (LOT IV)    |                 | Competitive      | FASABS INTERCHANGE DIMENSION<br>APEX INTEGRATED<br>STANDSTORM PROCUREMENT & LOGISTICS                                      | 121,439,332.42                        | 121,439,332.42             | FASABS INTERCHANGE DIMENSION                  | 78             | 230,734,731.60 | 121,586,167.48 |               | 120 days          | Completed        |
| 4.  | RENOVATION OF DAMBAM LOCAL GOVERNMENT COUNCIL SECRETARIAT PHASE I - (LOT V)       |                 | Competitive      | T 2 & TEE KIDDIES<br>ZUBAI GENERAL ENTERPRISES LIMITED<br>STANDSTORM PROCUREMENT & LOGISTICS                               | 143,879,032.26                        | 143,879,032.26             | T 2 & TEE KIDDIES                             | 78             | 273,370,161.29 | 142,440,643.42 |               | 120 days          | Completed        |
| 5.  | RENOVATION OF DASS LOCAL GOVERNMENT COUNCIL SECRETARIAT PHASE I - (LOT I)         |                 | Competitive      | SHATIMAWA INTEGRATED CONCEPTS NIG. LTD.<br>A. S. RAHAMA PET. NIG LTD<br>Q.S. MUJAHEED SMART VENTURES                       | 134,323,310.38                        | 134,323,310.38             | SHATIMAWA INTEGRATED CONCEPTS NIG. LTD.       | 78             | 255,214,289.72 | 134,197,105.12 |               | 120 days          | Completed        |
| 6.  | RENOVATION OF MISAU LOCAL GOVERNMENT COUNCIL SECRETARIAT PHASE I - (LOT VII)      |                 | Competitive      | CURRENT MEC ENGINEERING LTD<br>INTENSECEM. NIG. LTD<br>VIVID RBD PARTNERSHIP LIMITED                                       | 146,586,869.16                        | 146,586,869.16             | CURRENT MEC ENGINEERING LTD                   | 78             | 278,515,051.40 | 148,420,230.15 |               | 120 days          | Completed        |
| 7.  | RENOVATION OF ZAKI LOCAL GOVERNMENT COUNCIL SECRETARIAT PHASE I - (LOT VI)        |                 | Competitive      | TUTIYA GLOBAL COMPANY<br>USAMA ALIYU ISMA'IL INTEGRATED SERVICES<br>DE-AMMUSA ZADAWA ENTERPRISES                           | 80,833,570.83                         | 80,833,570.83              | TUTIYA GLOBAL COMPANY                         | 50             | 153,583,784.58 | 82,154,904.25  |               | 120 days          | Completed        |
| 8.  | RENOVATION OF WARJI LOCAL GOVERNMENT COUNCIL SECRETARIAT PHASE I - (LOT III)      |                 | Competitive      | RAKMOH BUSINESS ENTERPRISES<br>TUTIYA GLOBAL COMPANY<br>BARADE CONCRETE BLOCKS INDUSTRY                                    | 78,891,472.35                         | 78,891,472.35              | RAKMOH BUSINESS ENTERPRISES                   | 50             | 149,893,797.47 | 78,866,994.84  |               | 120 days          | Completed        |
| 9.  | RENOVATION OF KATAGUM LOCAL GOVERNMENT COUNCIL SECRETARIAT PHASE I - (LOT IX)     |                 | Competitive      | RUKAYYATU GLOBAL ENTERPRISES<br>Tafa Muazu Enterprises<br>MAIGORO GENERAL MERCHANTS NIG. LTD.                              | 143,516,581.56                        | 143,516,581.56             | BARADE CONCRETE BLOCKS INDUSTRY               | 78             | 272,681,504.96 | 143,603,654.75 |               | 120 days          | Completed        |
| 10. | RENOVATION OF GAMAWA LOCAL GOVERNMENT COUNCIL SECRETARIAT PHASE I - (LOT VIII)    |                 | Competitive      | SS CLOTHING NG.<br>SAGA VENTURES LIMITED<br>JAKKANA INTEGRATED CONCEPTS LIMITED  | 146,031,205.23                        | 146,031,205.23             | DASHEN ALHERI ENTERPRISES                     | 78             | 277,459,289.94 | 146,123,920.42 |               | 120 days          | Completed        |
| 11. | RENOVATION OF SHIRA LOCAL GOVERNMENT COUNCIL SECRETARIAT PHASE II - (LOT X)       |                 | Competitive      | ABDULRAZAK SAIDU & COMPANY<br>TALENT PROFESSIONAL BUILDERS<br>BARADE CONCRETE BLOCKS INDUSTRY                              | 152,282,835.05                        | 152,282,835.05             | ABDULRAZAK SAIDU & COMPANY                    | 112            | 289,337,386.60 | 152,502,015.90 |               | 120 days          | Completed        |
| 12. | UPGRADING OF NINE (9) EXISTING VILLAGE HEAD PALACES IN DASS LOCAL GOVERNMENT AREA |                 | Competitive      | A.S. RAHAMA PETROLEUM NIG. LTD.<br>Q.S. MUJAHEED SMART VENTURES<br>SULHAT STANDARD INTERNATIONAL LTD.                      | 64,883,488.16                         | 64,883,488.16              | A.S. RAHAMA PETROLEUM NIG. LTD.               | 23             | 123,278,627.50 | 64,883,795.23  |               | 120 days          | Completed        |
| 13. | RENOVATION OF LOCAL EDUCATION AUTHORITY SECRETARIAT AT DASS LGA                   |                 | Competitive      | ALHAJI IBRAHIM MOHAMMED RAHUSA BLOCK INDUSTRY<br>Q.S. MUJAHEED SMART VENTURES<br>SHATIMAWA INTEGRATED CONCEPT NIG. LTD.    | 9,804,628.88                          | 9,804,628.88               | ALHAJI IBRAHIM MOHAMMED RAHUSA BLOCK INDUSTRY | 8              | 18,628,794.87  | 10,095,841.00  |               | 120 days          | Completed        |
| 14. | CONSTRUCTION/RENOVATION OF DARAZO DISTRICT HEAD PALACE                            |                 | Competitive      | SULHAT STANDARD INTERNATIONAL LIMITED<br>NAOMI FARM & CONSTRUCTION COMPANY LTD.<br>SHATIMAWA INTEGRATED CONCEPTS NIG. LTD. | 47,300,500.16                         | 47,300,500.16              | SULHAT STANDARD INTERNATIONAL LIMITED         | 18             | 89,870,950.30  | 47,870,909.16  |               | 120 days          | Completed        |
| 15. | CONSTRUCTION/RENOVATION OF SADE DISTRICT HEAD PALACE, DARAZO LGA                  |                 | Competitive      | SULHAT STANDARD INTERNATIONAL LIMITED<br>NAOMI FARM & CONSTRUCTION COMPANY LTD.<br>SHATIMAWA INTEGRATED CONCEPTS NIG. LTD. | 46,800,000.00                         | 46,800,000.00              | SULHAT STANDARD INTERNATIONAL LIMITED         | 18             | 88,920,000.00  | 48,541,575.27  |               | 120 days          | Completed        |
| 26. | CONSTRUCTION OF 5 № OF VIP TOILETS AT KATAGUM LGA - (LOT I)                       |                 | Competitive      | I.B.I. PROPERTIES & REALTORS LTD.<br>SOME-CITY FRONTLINE SERVICES LTD.<br>SALAMA CONSTRUCTION AND MANAGEMENT COMPANY LTD.  | 8,500,000.00                          | 8,500,000.00               | I.B.I. PROPERTIES & REALTORS LTD.             | 6              | 16,150,000.00  | 8,500,000.00   |               | 120 days          | Completed        |

| S/№ | Contract Name/Description   | Contract Ref. № | Selection Method | Names of all Bidders and Proposed Prices   |                                       |                            | Name of Successful Bidders                   | № of Employees | Asset (Naira)  | Contract Price | Date of Award | Contract Duration | Summary of Scope |
|-----|---|-----------------|------------------|--|---------------------------------------|----------------------------|--|----------------|----------------|----------------|---------------|-------------------|------------------|
|     |   |                 |                  | Names of All Bidders that participated   | All Bid Prices as Read at Bid Opening | All Bid Price as Evaluated |  |                |                |                |               |                   |                  |
| 27. | CONSTRUCTION OF 5 № OF 4-PIT VIP TOILETS AT DARAZO LGA - (LOT I)  |                 | Competitive      | ARCHMAZ SYNERGY AND DESIGN CONSULTS LTD.<br>JIRGIN AIKI SYNERGY NIG. LTD.<br>H.B.I. INTEGRATED SERVICES                          | 8,500,000.00                          | 8,500,000.00               | ARCHMAZ SYNERGY AND DESIGN CONSULTS LTD.     | 6              | 16,150,000.00  | 8,500,000.00   |               | 120 days          | Completed        |
| 28. | CONSTRUCTION OF 5 № OF 4-PIT VIP TOILETS AT TORO LGA - (LOT I)  |                 | Competitive      | MOHAF CONSTRUCTION & ENGINEERING LTD.<br>KISMET CONSTRUCTION SERVICES LTD.<br>GARDADA WATER ENGINEERING & CONSTRUCTION NIG. LTD. | 8,500,000.00                          | 8,500,000.00               | MOHAF CONSTRUCTION & ENGINEERING LTD.        | 6              | 16,150,000.00  | 8,500,000.00   |               | 120 days          | Completed        |
| 29. | CONSTRUCTION OF 15 № TEMPORARY SHADES AT DARAZO, KATAGUM AND NINGI LGAS - (LOT I)                               |                 | Competitive      | SUPER PREMIUM BUSINESS EMPIRE LTD.<br>S. CHALAWA ZARANDA NIG. LTD.<br>ASHNUR WATER AND CONSTRUCTION ENGINEERING LTD.             | 19,500,000.00                         | 19,500,000.00              | SUPER PREMIUM BUSINESS EMPIRE LTD.           | 8              | 37,050,000.00  | 19,500,000.00  |               | 120 days          | Completed        |
| 30. | SUPPLY OF 57,142 COPIES OF CUSTOMISED 40 LEAVES EXERCISE BOOKS TO SUBEB - (LOT I)                               |                 | Competitive      | BUJI INTEGRATED SERVICES LTD.<br>I.M.B. INVESTMENT SOLUTION NIG. LTD.<br>FAZAM CONSTRUCTIONS COMPANY LTD.                        | 19,999,700.00                         | 19,999,700.00              | BUJI INTEGRATED SERVICES LTD.                | 8              | 37,999,430.00  | 19,999,700.00  |               | 120 days          | Completed        |
| 31. | SUPPLY OF 1,000 PIECES OF CUSTOMISED RUBBER MATS TO SUBEB - (LOT I)   |                 | Competitive      | FIZAM CONSTRUCTIONS COMPANY LTD.<br>BASHDEE TRANSPORT LIMITED<br>TERRA WORKS MULTI-CONSULT LTD.                                  | 6,000,000.00                          | 6,000,000.00               | FIZAM CONSTRUCTIONS COMPANY LTD.             | 6              | 11,400,000.00  | 6,000,000.00   |               | 120 days          | Completed        |
| 32. | COMMUNITY EDUCATION MAPPING OF OUT-OF-SCHOOL CHILDREN IN 16 (SIXTEEN) LGAS - (LOT I)                            |                 | Competitive      | AMAL COMMUNICATION AND GENERAL ENTERPRISES<br>FIZAM CONSTRUCTIONS COMPANY LTD.   | 48,000,000.00                         | 48,000,000.00              | AMAL COMMUNICATION AND GENERAL ENTERPRISES   | 18             | 91,200,000.00  | 48,000,000.00  |               | 120 days          | Completed        |
| 33. | SUPPLY OF 7,998 COPIES OF TEACHER GUIDE TO SUBEB - (LOT I)  |                 | Competitive      | H.B.I. INTEGRATED SERVICES<br>DALLAS ENGINEERING LTD.<br>CHALAWA ZARANDA NIG. LTD.   | 15,996,000.00                         | 15,996,000.00              | H.B.I. INTEGRATED SERVICES                   | 8              | 30,392,400.00  | 15,996,000.00  |               | 120 days          | Completed        |
| 34. | SUPPLY OF 3,332 2.4M X 2.4M CUSTOMISED RUBBER MATS TO SUBEB - (LOT I)   |                 | Competitive      | SARDAUNA PRESS NIG. LTD.<br>DAN GARKO NIGERIA LIMITED<br>BAMZY LIMITED   | 19,992,000.00                         | 19,992,000.00              | SARDAUNA PRESS NIG. LTD.                     | 8              | 37,984,800.00  | 19,992,000.00  |               | 120 days          | Completed        |
| 35. | SUPPLY OF 60,000 COPIES OF PUPILS BOOKS (LET'S READ) TO SUBEB - (LOT I)   |                 | Competitive      | BUNU ROYAL EMPIRE LTD.<br>DALLAS ENGINEERING LTD.<br>WED NIG LTD.  | 60,000,000.00                         | 60,000,000.00              | BUNU ROYAL EMPIRE LTD.                       | 23             | 114,000,000.00 | 60,000,000.00  |               | 120 days          | Completed        |
| 36. | SUPPLY OF 30,000 COPIES OF ENGLISH TEXTBOOKS FOR EARLY GRADE READING P1 TO SUBEB - (LOT I)                      |                 | Competitive      | FASAMAZA NIGERIA LIMITED<br>AMBUKA ENGINEERING COM. LTD.<br>GOLDEN CRESCENT GLOBAL VENTURES LTD.                                 | 30,000,000.00                         | 30,000,000.00              | FASAMAZA NIGERIA LIMITED                     | 18             | 57,000,000.00  | 30,000,000.00  |               | 120 days          | Completed        |
| 37. | SUPPLY OF 30,000 COPIES OF ENGLISH TEXTBOOKS FOR EARLY GRADE READING P1 TO SUBEB - (LOT I)                      |                 | Competitive      | SARDAUNA PRESS NIG. LTD.<br>KURRIYYA ENTERPRISES<br>SURRI VENTURES   | 30,000,000.00                         | 30,000,000.00              | SARDAUNA PRESS NIG. LTD.                     | 18             | 57,000,000.00  | 30,000,000.00  |               | 120 days          | Completed        |
| 38. | SUPPLY OF 1,200 COPIES OF TEACHERS' GUIDE TO SUBEB - (LOT I)  |                 | Competitive      | JAK-KANA INTEGRATED CONCEPTS LIMITED<br>ANNOOR MULTIBIZ CONCEPT LIMITED<br>MTBXS SOLUTIONS LIMITED                               | 2,400,000.00                          | 2,400,000.00               | JAK-KANA INTEGRATED CONCEPTS LIMITED         | 4              | 4,560,000.00   | 2,400,000.00   |               | 120 days          | Completed        |
| 39. | CONSTRUCTION OF 5 № 4-PITS VIP TOILETS AT NINGI - (LOT I)   |                 | Competitive      | BARIJ FURNITURE CONSTRUCTION NIGERIA LIMITED<br>MAN-MUHAZ GLOBAL VENTURE<br>ABELL PROJECT NIGERIA LIMITED                        | 8,500,000.00                          | 8,500,000.00               | BARIJ FURNITURE CONSTRUCTION NIGERIA LIMITED | 6              | 16,150,000.00  | 8,500,000.00   |               | 120 days          | Completed        |
| 40. | SUPPLY OF 100 PIECES OF TECNO TAB P704A-4G LTE-DUAL SIM-32GB ROM-2GB RAM-7"-5000MAH-G SENSOR TO SUBEB - (LOT I) |                 | Competitive      | DU'AK GENERAL SERVICES LIMITED<br>GAM-GAMRI ENTERPRISES NIGERIA LIMITED<br>BAWAJJI NIGERIA LIMITED                               | 9,500,000.00                          | 9,500,000.00               | DU'AK GENERAL SERVICES LIMITED               | 6              | 18,050,000.00  | 9,500,000.00   |               | 120 days          | Completed        |
| 41. | SUPPLY OF 14,500 COPIES OF CUSTOMISED 40 LEAVES HARDCOVER EXERCISE BOOKS TO SUBEB - (LOT I)                     |                 | Competitive      | HABGAM AND SONS LIMITED<br>S CHALAWA ZARANDA NIG LTD<br>H.B.I. INTEGRATED SERVICES   | 5,075,000.00                          | 5,075,000.00               | HABGAM AND SONS LIMITED                      | 6              | 9,642,500.00   | 5,075,000.00   |               | 120 days          | Completed        |
| 42. | SUPPLY OF 1,000 PIECES OF 2.4M X 3.6M CUSTOMISED RUBBER MATS TO SUBEB - (LOT I)                                 |                 | Competitive      | DU'AK GENERAL SERVICES LIMITED<br>GAM-GAMRI ENTERPRISES NIGERIA LIMITED<br>BAWAJJI NIGERIA LIMITED                               | 6,000,000.00                          | 6,000,000.00               | DU'AK GENERAL SERVICES LIMITED               | 6              | 11,400,000.00  | 6,000,000.00   |               | 120 days          | Completed        |

| S/№ | Contract Name/Description   | Contract Ref. № | Selection Method | Names of all Bidders and Proposed Prices   |                                       |                            | Name of Successful Bidders           | № of Employees | Asset (Naira) | Contract Price | Date of Award | Contract Duration | Summary of Scope |
|-----|---|-----------------|------------------|--|---------------------------------------|----------------------------|--------------------------------------|----------------|---------------|----------------|---------------|-------------------|------------------|
|     |   |                 |                  | Names of All Bidders that participated   | All Bid Prices as Read at Bid Opening | All Bid Price as Evaluated |                                      |                |               |                |               |                   |                  |
| 43. | SUPPLY OF 88 № OF PLASTIC OVERHEAD TANK TO SUBEB - (LOT I)                        |                 | Competitive      | AMIDST INTEGRATED SERVICES LTD<br>FASAMAZA NIGERIA LIMITED<br>SANDTRACK METAL FABRICATORS LTD                    | 3,960,000.00                          | 3,960,000.00               | AMIDST INTEGRATED SERVICES LTD       | 4              | 7,524,000.00  | 3,960,000.00   |               | 120 days          | Completed        |
| 44. | SUPPLY OF 6,000 COPIES OF ANNUAL SCHOOL CENSUS FORMS TO SUBEB - (LOT I)           |                 | Competitive      | MAN-MUHAZ GLOBAL VENTURE<br>ABELL PROJECT NIGERIA LIMITED<br>DULA INVESTMENT                                     | 4,200,000.00                          | 4,200,000.00               | MAN-MUHAZ GLOBAL VENTURE             | 4              | 7,980,000.00  | 4,200,000.00   |               | 120 days          | Completed        |
| 45. | SUPPLY OF 916 PIECES OF (2.4M X 3.6M) CUSTOMISED RUBBER MATS TO SUBEB - (LOT I)   |                 | Competitive      | I.M.B. INVESTMENT SOLUTION NIG. LTD.<br>DALLAS ENGINEERING LTD.<br>SLB TRAVEL & TOURS LTD                        | 5,496,000.00                          | 5,496,000.00               | I.M.B. INVESTMENT SOLUTION NIG. LTD. | 6              | 10,442,400.00 | 5,496,000.00   |               | 120 days          | Completed        |
| 46. | SUPPLY OF 916 PIECES OF (2.4M X 3.6M) CUSTOMISED RUBBER MATS TO SUBEB - (LOT I)   |                 | Competitive      | BUJI INTEGRATED SERVICES LTD.<br>I.M.B. INVESTMENT SOLUTION NIG. LTD.<br>FIZAM CONSTRUCTIONS COMPANY LTD.        | 5,496,000.00                          | 5,496,000.00               | BUJI INTEGRATED SERVICES LTD.        | 6              | 10,442,400.00 | 5,496,000.00   |               | 120 days          | Completed        |
| 47. | SUPPLY OF 1,200 COPIES OF TEACHERS' GUIDE TO SUBEB - (LOT I)                      |                 | Competitive      | HARUSAK RESOURCES NIGERIA LIMITED<br>FORTUNE THRIFT & CREDIT COMPANY LTD<br>ZUMAR GLOBAL SERVICES LTD            | 2,400,000.00                          | 2,400,000.00               | HARUSAK RESOURCES NIGERIA LIMITED    | 4              | 4,560,000.00  | 2,400,000.00   |               | 120 days          | Completed        |
| 48. | SUPPLY OF 2,295 COPIES OF TEACHERS' GUIDE TO SUBEB - (LOT I)                      |                 | Competitive      | JAMU GENERAL CONSULTANCY LIMITED<br>MAAJI TOTALCARE CENTER LTD<br>MTBXS SOLUTIONS LIMITED                        | 4,590,000.00                          | 4,590,000.00               | JAMU GENERAL CONSULTANCY LIMITED     | 4              | 8,721,000.00  | 4,590,000.00   |               | 120 days          | Completed        |
| 49. | SUPPLY OF 600 SETS OF ALMAJIRI UNIFORM TO SUBEB - (LOT I)                         |                 | Competitive      | ABDULRAZAK SAIDU & COMPANY<br>HARUSAK RESOURCES NIGERIA LIMITED<br>ZUMAR GLOBAL SERVICES LTD                     | 3,180,000.00                          | 3,180,000.00               | ABDULRAZAK SAIDU & COMPANY           | 4              | 6,042,000.00  | 3,180,000.00   |               | 120 days          | Completed        |
| 50. | SUPPLY OF 104 № PLASTIC OVERHEAD WATER TANK (500 LITRES) TO SUBEB - (LOT I)       |                 | Competitive      | SARDAUNA PRESS NIG. LTD.<br>BASHDEE TRANSPORT LIMITED<br>FASAMAZA NIGERIA LIMITED                                | 4,680,000.00                          | 4,680,000.00               | SARDAUNA PRESS NIG. LTD.             | 4              | 8,892,000.00  | 4,680,000.00   |               | 120 days          | Completed        |
| 51. | SUPPLY OF SETS OF GIRL'S UNIFORM TO SUBEB - (LOT I)                               |                 | Competitive      | NIMASH ENGINEERING SERVICES NIG LTD<br>BUJI INTEGRATED SERVICES LTD.<br>FUTURE ASSURED ROYAL EMPIRE LTD          | 11,262,000.00                         | 11,262,000.00              | NIMASH ENGINEERING SERVICES NIG LTD  | 8              | 21,397,800.00 | 11,262,000.00  |               | 120 days          | Completed        |
| 52. | SUPPLY OF SETS OF GIRL'S UNIFORM TO SUBEB - (LOT I)                               |                 | Competitive      | SLB TRAVEL & TOURS LTD<br>SADIQ LADAN ENTERPRISES<br>MUN-NYAL ENGINEERING SERVICES LTD.                          | 3,600,000.00                          | 3,600,000.00               | SLB TRAVEL & TOURS LTD               | 4              | 6,840,000.00  | 3,600,000.00   |               | 120 days          | Completed        |
| 53. | SUPPLY OF 1,000 PIECES OF (2.4M X 3.6M) CUSTOMISED RUBBER MATS TO SUBEB - (LOT I) |                 | Competitive      | BUJI INTEGRATED SERVICES LTD.<br>NIMASH ENGINEERING SERVICES NIG LTD<br>FUTURE ASSURED ROYAL EMPIRE LTD          | 6,000,000.00                          | 6,000,000.00               | BUJI INTEGRATED SERVICES LTD.        | 6              | 11,400,000.00 | 6,000,000.00   |               | 120 days          | Completed        |
| 54. | CONSTRUCTION OF 5 № TEMPORARY SHADES TO TORO LGA - (LOT I)                        |                 | Competitive      | NIMASH ENGINEERING SERVICES NIG LTD<br>ABDALLAH ALKASIM GLOBAL VENTURES NIG. LTD.<br>SAFAA MULTI TRADE NIG. LTD. | 6,500,000.00                          | 6,500,000.00               | NIMASH ENGINEERING SERVICES NIG LTD  | 6              | 12,350,000.00 | 6,500,000.00   |               | 120 days          | Completed        |